



*High Commissioner of India  
Brunei Darussalam*

**PROPOSED CHANCERY, HIGH COMMISSIONER'S  
RESIDENCE, STAFF RESIDENCES AND  
AUXILIARY FACILITIES BUILDINGS  
FOR THE HIGH COMMISSION OF INDIA  
BRUNEI DARUSSALAM**

**TENDER DOCUMENT**

**ARKITEK REKAJAYA**  
*Architects & Interior Designers*

**OTHMAN & ASSOCIATES**  
*Civil & Structural Engineers*

**LKA KONSULT SDN BHD**  
*Mechanical & Electrical Engineers*

**MRBC PARTNERSHIP**  
*Quantity Surveyors*

PTE159

January 2020

## **TENDER CONTENTS**

### **TECHNICAL BID DOCUMENT**

<b>ITEM</b>	<b>DESCRIPTION</b>	<b>PAGE</b>
1.0	Introduction	ITC/1
2.0	Technical Questionnaire	ITC/1
3.0	Submission of Prequalification Questionnaire	ITC/2
4.0	Addendum	ITC/2
5.0	Expenses Incurred in Submission	ITC/3
6.0	Secrecy of Information	ITC/3
7.0	Questionnaire Submission	ITC/3 – ITC/4
8.0	Minimum Requirements	ITC//5
9.0	Technical and Financial Capability	ITC/5
10.0	Client's Right to Change	ITC/6
11.0	Notification of Selection	ITC/6
12.0	Disclaimer	ITC/6

# **TENDER CONTENTS**

## **FINANCIAL BID DOCUMENT (Volume 1 of 2)**

	<u>Page No.</u>
INSTRUCTIONS TO TENDERER	IT/1 - IT/4
FORM OF TENDER	i - iii
APPENDIX I	APP/1 - APP/2
GENERAL DATA	GD/1 - GD/8
ARTICLES OF AGREEMENT AND CONDITIONS OF CONTRACT	128 Pages
SPECIFICATIONS	S/1 - S/3
PRICE PREAMBLES	PP/1 - PP/37
BILL 1A - GENERALLY & PRELIMINARIES (HIGH COMMISSIONER'S RESIDENCE)	BQ/1 - BQ/30
BILL 1B - GENERALLY & PRELIMINARIES (CHANCERY & STAFF RESIDENCE)	BQ/1 - BQ/30
BILL 2 - HIGH COMMISSIONER'S RESIDENCE	
GENERAL NOTE	BQ/1 - BQ/3
PILING	BQ/1 - BQ/4
SUBSTRUCTURE	BQ/1 - BQ/4
FRAME	BQ/1 - BQ/2
UPPER FLOOR	BQ/1 - BQ/2
ROOF	BQ/1 - BQ/8
STAIRCASES	BQ/1 - BQ/5
EXTERNAL WALLS	BQ/1 - BQ/4
WINDOWS	BQ/1 - BQ/7
INTERNAL WALLS	BQ/1 - BQ/2
DOORS	BQ/1 - BQ/6
INTERNAL WALL FINISHES	BQ/1 - BQ/3
INTERNAL FLOOR FINISHES	BQ/1 - BQ/3
INTERNAL CEILING FINISHES	BQ/1 - BQ/3
EXTERNAL WALL FINISHES	BQ/1 - BQ/2
EXTERNAL FLOOR FINISHES	BQ/1 - BQ/3
EXTERNAL CEILING FINISHES	BQ/1 - BQ/3
FURNISHING FITTINGS	BQ/1 - BQ/7
PLUMBING	BQ/1 - BQ/3
SANITARY FITTINGS	BQ/1 - BQ/6
	SUM/1

## TENDER CONTENTS

### FINANCIAL BID DOCUMENT (Volume 1 of 2) (cont'd)

	<u>Page No.</u>
BILL 3 - CHANCERY BUILDING	
GENERAL NOTE	BQ/1 - BQ/3
PILING	BQ/1 - BQ/3
SUBSTRUCTURE	BQ/1 - BQ/6
FRAME	BQ/1 - BQ/2
UPPER FLOOR	BQ/1 - BQ/2
ROOF	BQ/1 - BQ/9
STAIRCASES	BQ/1 - BQ/6
EXTERNAL WALLS	BQ/1 - BQ/3
WINDOWS	BQ/1 - BQ/8
INTERNAL WALLS	BQ/1 - BQ/3
DOORS	BQ/1 - BQ/5
INTERNAL WALL FINISHES	BQ/1 - BQ/3
INTERNAL FLOOR FINISHES	BQ/1 - BQ/4
INTERNAL CEILING FINISHES	BQ/1 - BQ/3
EXTERNAL WALL FINISHES	BQ/1 - BQ/2
EXTERNAL FLOOR FINISHES	BQ/1 - BQ/3
EXTERNAL CEILING FINISHES	BQ/1 - BQ/2
FURNISHING FITTINGS	BQ/1 - BQ/9
PLUMBING	BQ/1 - BQ/3
SANITARY FITTINGS	BQ/1 - BQ/5
	SUM/2
BILL 4 - STAFF RESIDENCES (RG)	
GENERAL NOTE	BQ/1 - BQ/3
PILING	BQ/1 - BQ/3
SUBSTRUCTURE	BQ/1 - BQ/4
FRAME	BQ/1 - BQ/2
UPPER FLOOR	BQ/1 - BQ/2
ROOF	BQ/1 - BQ/7
STAIRCASES	BQ/1 - BQ/4
EXTERNAL WALLS	BQ/1 - BQ/3
WINDOWS	BQ/1 - BQ/4
INTERNAL WALLS	BQ/1 - BQ/3
DOORS	BQ/1 - BQ/4
INTERNAL WALL FINISHES	BQ/1 - BQ/3
INTERNAL FLOOR FINISHES	BQ/1 - BQ/3
INTERNAL CEILING FINISHES	BQ/1 - BQ/2
EXTERNAL WALL FINISHES	BQ/1 - BQ/2
EXTERNAL FLOOR FINISHES	BQ/1 - BQ/3
EXTERNAL CEILING FINISHES	BQ/1 - BQ/2
FURNISHING FITTINGS	BQ/1 - BQ/5
PLUMBING	BQ/1 - BQ/3
SANITARY FITTINGS	BQ/1 - BQ/4
	SUM/3

# TENDER CONTENTS

## FINANCIAL BID DOCUMENT (Volume 1 of 2) (cont'd)

	<u>Page No.</u>
BILL 5 - STAFF RESIDENCES (NRG)	
GENERAL NOTE	BQ/1 - BQ/3
PILING	BQ/1 - BQ/3
SUBSTRUCTURE	BQ/1 - BQ/4
FRAME	BQ/1 - BQ/2
UPPER FLOOR	BQ/1 - BQ/2
ROOF	BQ/1 - BQ/7
STAIRCASES	BQ/1 - BQ/4
EXTERNAL WALLS	BQ/1 - BQ/3
WINDOWS	BQ/1 - BQ/5
INTERNAL WALLS	BQ/1 - BQ/3
DOORS	BQ/1 - BQ/5
INTERNAL WALL FINISHES	BQ/1 - BQ/3
INTERNAL FLOOR FINISHES	BQ/1 - BQ/3
INTERNAL CEILING FINISHES	BQ/1 - BQ/3
EXTERNAL WALL FINISHES	BQ/1 - BQ/2
EXTERNAL FLOOR FINISHES	BQ/1 - BQ/3
EXTERNAL CEILING FINISHES	BQ/1 - BQ/2
FURNISHING FITTINGS	BQ/1 - BQ/5
PLUMBING	BQ/1 - BQ/3
SANITARY FITTINGS	BQ/1 - BQ/4
	SUM/4
BILL 6A - EXTERNAL WORKS (HIGH COMMISSIONER RESIDENCE)	 BQ/1 - BQ/27
BILL 6B - EXTERNAL WORKS (CHANCERY & STAFF RESIDENCE)	 BQ/1 - BQ/37
BILL 7A - PRIME COST AND PROVISIONAL SUMS (HIGH COMMISSIONER'S RESIDENCE)	 BQ/1 - BQ/5
BILL 7B - PRIME COST AND PROVISIONAL SUMS (CHANCERY & STAFF RESIDENCE)	 BQ/1 - BQ/5
BILL 8A - MECHANICAL & ELECTRICAL WORKS (HIGH COMMISSIONER'S RESIDENCE)	 (See Volume 2 of 2)
BILL 8B - MECHANICAL & ELECTRICAL WORKS (CHANCERY & STAFF RESIDENCE)	 (See Volume 2 of 2)
MAIN SUMMARY	MS/1

## **TENDER CONTENTS**

### **FINANCIAL BID DOCUMENT (Volume 1 of 2) (cont'd)**

	<u>Page No.</u>
SCHEDULE OF RATES	BQ/1 - BQ/11
DAYWORK SCHEDULE	DS/1 - DS/6
SAMPLE OF DOCUMENTS – APPENDIX A	2 PAGES
LIST OF DRAWINGS	LD/1 - LD/21

# **TENDER CONTENT**

## **FINANCIAL BID DOCUMENT (Volume 2 of 2)**

### **BILL OF QUANTITIES**

- a. CHANCERY, NON-RG & RG – M&E
- b. RESIDENCE – M&E

### **M&E SPECIFICATIONS**

- a. MECHANICAL
- b. ELECTRICAL
- c. LIFT

### **M&E TECHNICAL DATA**

- a. MECHANICAL
- b. ELECTRICAL

### **M&E DRAWINGS**

